ADDENDUM NUMBER 1

VILLA TERRACE ART MUSEUM
SECURITY SYSTEM

2220 North Terrace Avenue
Milwaukee, WI

Project Number Q509-10437
AND

CHARLES ALLIS ART MUSEUM
SECURITY SYSTEM

1801 North Prospect Avenue
Milwaukee, WI

Project Number: 0511-10438

Date of Addendum: July 11, 2011

This Addendum to the Contract Documents is issued to modify, explain or correct the original
documents, dated May 31, 2011, and is hereby made part of the Contract Documents. Acknowledge
receipt of this Addendum in the space provided on the Bid Form, or bid may be rejected.

BIDDING AND CONTRACT DOCUMENTS

Prevailing Wage Rate Determination
CHANGE Electrician rate as indicated on the attached revised Prevailing Wage Rate Determination.

End of Addendum No. 1
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Determination No. 201100108 Page 3o0f31
UY:CONSTRUCTION /i "

Inctudes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable” in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
tandscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 31.38 18.16 49.54
102 Boilermaker 31.09 23.75 54.84
103 Bricklayer, Blocklayer or Stonemason 35.53 15.92 51.45
Future Increase(s):
Add $1.95 6/06/2011
104 Cabinet Installer 28.31 14.91 43,22
105 Carpenter 31.68 18.41 50.09
Future Increase(s):
Add $2.65 on 6/6/11
106 Carpet Layer or Soft Floor Coverer 31.68 18.41 50.09
Future Increase(s):
Add $2.65 on 6/6/11
107 Cement Finisher 29.72 15.23 4495
108 Drywall Taper or Finisher 28.17 15.39 43.56
109 Electrician 31.10 20.39 51.49
Future Increase(s):
Add $1/hr on 6/1/2011. Add $1.40/hr on 6/1/2012. Add
$1.60/hr on 6/1/2013.
110 Elevator Constructor 40.46 23.33 63.79
111 Fence Erector 22.50 3.65 26.15
112 Fire Sprinkler Fitter 36.82 19.03 55.85
113 Glazier 32.25 15.94 48.19
Future Increase(s):
Add $2.10/hr on 6/1/2011; Add $2.15/hr on 6/1/2012.
114 Heat or Frost Insulator 33.28 21.37 54.65
115 Insulator (Batt or Blown) 17.11 17.69 34.80
116 Ironworker 31.31 21.79 53.10

117 Lather 31.38 16.11% 47.49



